

IFB 14-008/KJS

Jefferson County Courthouse Interior Masonry Rehabilitation (Phase 5)

Final Tabulation

	Base Bid	Base Bid Time	Alt No. 1	Alt No. 1 Time	Alt No. 2	Alt No. 2 Time	Alt No 3	Alt No 3 Cost Allowance No 1	Alt No 3 Cost Allowance No 2	Alt No 3 Time	Total Amount	Total Time
N&T Construction Company, Inc.	\$4,153,253.10	490	\$ 29,000.00	0	\$ 7,000.00	0	\$ 195,000.00	\$ 210.00	\$ 150.00	0	\$4,384,253.10	490
Daniels Building & Construction	\$4,424,000.00	360	\$ 43,000.00	5	\$ 14,000.00	15	\$ 164,000.00	\$ 170.00	\$ 170.00	0	\$4,645,000.00	380
SeTex Construction Corp.	\$4,370,000.00	495	\$ 59,000.00	20	\$ 12,000.00	0	\$ 166,000.00	\$ 160.00	\$ 160.00	10	\$4,607,000.00	525
H.B. Neild & Sons, Inc.	\$4,663,000.00	500	\$ 29,000.00	0	\$ 6,200.00	0	\$ 160,800.00	\$ 150.70	\$ 150.70	0	\$4,859,000.00	500
Phoenix I Restoration & Construction, Ltd.	\$4,370,000.00	300	\$ 54,500.00	0	\$ 21,000.00	0	\$ 389,000.00	\$ 220.00	\$ 120.00	0	\$4,834,500.00	300