

DOCUMENT 00911 - ADDENDUM NO. 3

26 May 2009

Architects:

BAILEY ARCHITECTS, INC.

P. O. Box 540363

Houston, Texas 77254-0363

&

THE LaBICHE ARCHITECTURAL GROUP, INC.


7999 Gladys Ave., Suite 101

Beaumont, Texas 77706

Structural Engineer:

SPARKS ENGINEERING, INC.

Austin, Texas



NOTICE TO ALL PROPOSERS:

This Addendum forms a part of the Contract Documents and modifies the original Project Manual and Drawings, Issued for Competitive Sealed Proposal – 4 May 2009, to the extent noted hereinafter.

Careful note of this Addendum shall be taken by all parties of interest so that proper allowance is made in all computations, estimates and contracts and so that all trades affected are fully advised in the performance of work that will be required by them.

Items revised on Drawings are designated by a cloud line and a delta (Δ) surrounding the corresponding revision number. Items revised in Specifications are designated by an asterisk (*) in the left-hand margin.

This Addendum supersedes all previous Drawings, Specifications and instructions pertaining to these items.

B. PROJECT MANUAL:

Item No. 3B.01 Document 08500 – Steel Window Rehabilitation: Refer to page 08500-3, Part 3.1:
Add item B2: The intent of the rehabilitation is to restore all windows to their original operable condition. Gang operators and jail bars will be rehabilitated in a future phase. Any windows that were originally fixed shall remain fixed; any windows that are currently operable shall remain operable. All existing windows that were originally operable but are currently not—due to welding or rusting—shall be made operable. Remove welding at all sashes that have been welded shut. Restore hinges on all operable windows.

END OF ADDENDUM NO. 3