



**JEFFERSON COUNTY, TEXAS
PURCHASING DEPARTMENT**

1149 Pearl Street – First Floor
Beaumont, Texas 77701
409-835-8593

ADDENDUM TO IFB

IFB Number: IFB 13-025/KJS
IFB Title: Ford Park Arena House Public Address System
IFB Due: **11:00 am, October 22, 2013**
Addendum No.: 1
Issued (Date): October 18, 2013

TO BIDDER: This Addendum is an integral part of the IFB package under consideration by you as a Bidder in connection with the subject matter herein identified. Jefferson County deems all sealed proposals to have been proffered in recognition and consideration of the entire IFB package – **including all addenda.** For purposes of clarification, **receipt of this present Addendum by a Bidder should be evidenced by returning it (signed) as part of the Bidder’s sealed proposal.** If the Proposal has already been received by the Jefferson County Purchasing Department, Bidder should return this addendum in a separate sealed envelope, clearly marked with the IFB Title, IFB Number, and Opening Date and Time, as stated above.

Reason for Issuance of this addendum: Clarifications to Specifications

The information included herein is hereby incorporated into the documents of this present Bid matter and supersedes any conflicting documents or portion thereof previously issued.

Receipt of this Addendum is hereby acknowledged by the undersigned Bidder:

ATTEST:

Witness

Witness

Approved by _____ Date: _____

Authorized Signature (Bidder)

Title of Person Signing Above

Typed Name of Business or Individual

Address

IFB 13-025/KJS

Ford Park Arena House Public Address System

Addendum 1 - Clarifications

System Calibration:

Contractor is responsible for completing final system calibration of newly installed equipment. Two calibrations will occur as per Phase I and Phase II. Calibrations are to be performed by the loudspeaker/equipment factory engineer only; not an authorized dealer, sales representative, or any third party representing the equipment. Contractor is responsible for all scheduling and coordination of the engineer and calibration process. Contractor is also responsible for any and all expense for the calibrations. No substitutions or exceptions will be accepted.

Use of “Bucket Lift”:

Phase 1 and 2 of the audio installation at Ford Arena will require an 80’ articulated arm “bucket lift”. The lift will be provided by Ford Park at no cost to the contractor. The lift schedule must be coordinated one week in advance with Danny Broussard at Ford Park.

#