



ACTION CIVIL ENGINEERS, PLLC

*dba d.p. Consulting Engineers
Firm Registration No. F-3356*

ADDENDUM NO. 1

Addendum Issued Date: October 17, 2014

Cheek Community Sewer Improvements - Cheek Phase IV Jefferson County, Texas

TXCDBG Contract No. 713520|ACE Job No. 114-12B

The following information is offered for clarification or modification to the project information you now hold.

1. The 3" PVC SDR-26 Sewer Force Main pipe must be green.

2. BID PROPOSAL

(a) Replace **Bid Proposal Pages 84 to 87** with revised **Bid Proposal Pages 82 to 85** attached.

Clarification: Quantities for several Bid Items have been revised. Page no has been revised.

3. WAGE RATE DECISION

The most recent Wage Rate General Decision Number TX140079 01/03/2014 TX79, attached, has been added to the bid document.

4. SCOPE OF WORK

Replace **Scope of work** with Page 81 with revised **Scope of work** page 81 attached.

The following schedule should be met by all as required:

- 23 October, 2014 – Open bid
- 27 October, 2014 – Award Bid at Jefferson County Commissioner Court
- 10 November, 2014 – Execute Bid Documents at Jefferson County
- 14 November, 2014 – Performance Bond, Pay Bond, Insurance and all other contract documents to be submitted by contractor.

Received

Date: _____

Acknowledged: _____

The changes listed above will be considered part of the Bid Package. Bidders are advised that each Addendum issued must be recognized by signature and a copy of all addenda must be submitted with Bid.

Bid Proposal - Addendum No. 1

Cheek Community Sewer Improvements - Cheek Phase IV

Jefferson County, Texas

TXCDRG Contract No. 713520 / ACE Job No. 114-12B

| NO. | ITEM | UNIT | QUANTITY | UNIT PRICE BID WRITTEN IN WORDS | | UNIT PRICE WRITTEN IN FIGURES | | TOTAL PRICE BID WRITTEN IN FIGURES | |
|-----|--|------|----------|---------------------------------|-------|-------------------------------|-------|------------------------------------|-------|
| | | | | DOLLARS | CENTS | DOLLARS | CENTS | DOLLARS | CENTS |
| 9 | 3"x3" WYE DI-MJ, RESTRAINED W/MEGA-LUG | EA. | 2 | | | | | | |
| 10 | 3" TERMINAL CLEANOUT W/VAULT | EA. | 5 | | | | | | |
| 11 | REUSE EXIST 4" TERMINAL CLEANOUT W/VAULT AT BOYT ROAD TO 3" TERMINAL CLEANOUT W/VAULT, INCLUDING ALL FITTINGS | EA. | 1 | | | | | | |
| 12 | RELOCATE MAIL BOXES AS DIRECTED IN THE FIELD | EA. | 18 | | | | | | |
| 13 | LONG SIDE SANITARY SEWER LOW PRESSURE SERVICE LINE FROM FORCE MAIN TO AND INCLUDING VALVE BOX AT PROPERTY LINE INCLUDING TAP SADDLE, 1-1/4" SDR-11 HDPE, FITTINGS, VALVES AND ROADWAY BORE COMPLETE IN PLACE (SEE DETAILS, SHEET 15 OF 17) | EA. | 9 | | | | | | |
| 14 | SHORT SIDE SANITARY SEWER LOW PRESSURE SERVICE LINE FROM FORCE MAIN TO AND INCLUDING VALVE BOX AT PROPERTY LINE INCLUDING TAP, 1-1/4" SDR-11 HDPE, FITTINGS AND VALVES COMPLETE IN PLACE (SEE DETAILS, SHEET 15 OF 17) | EA. | 9 | | | | | | |
| 15 | "610" ROCK FOR DRIVEWAYS, LOOSE DUMP AND SPREAD MIN. 6" THICK | TON | 120 | | | | | | |

Bid Proposal - Addendum No. 1

Cheek Community Sewer Improvements - Cheek Phase IV

Jefferson County, Texas
TXCD86 Contract No. 713520 / ACE Job No. 114-12B

| NO. | ITEM | UNIT | QUANTITY | UNIT PRICE BID WRITTEN IN WORDS | | UNIT PRICE WRITTEN IN FIGURES | | TOTAL PRICE BID WRITTEN IN FIGURES | |
|---|--|------|----------|---------------------------------|-------|-------------------------------|-------|------------------------------------|-------|
| | | | | DOLLARS | CENTS | DOLLARS | CENTS | DOLLARS | CENTS |
| ITEMS TO BE USED AS DIRECTED BY ENGINEER | | | | | | | | | |
| 16 | MANHOURS WHEN AUTHORIZED BY THE ENGINEER | HOUR | 10 | | | | | | |
| 17 | TRUCK HOURS WHEN AUTHORIZED BY THE ENGINEER | HOUR | 10 | | | | | | |
| 18 | BACK HOE / LOADER HOUR WHEN AUTHORIZED BY THE ENGINEER | HOUR | 10 | | | | | | |
| 19 | CEMENT STABILIZED SAND BACKFILL 1-1/2 SACK/C.Y. WHEN AUTHORIZED BY THE ENGINEER | TON | 10 | | | | | | |
| 20 | EXTRA CLASS-A CONCRETE - BULK, COMPLETE IN PLACE WHEN AUTHORIZED BY THE ENGINEER | C.Y. | 10 | | | | | | |
| 21 | EXTRA CLASS-A CONCRETE - FORMED, COMPLETE IN PLACE WHEN AUTHORIZED BY THE ENGINEER | C.Y. | 10 | | | | | | |
| 22 | DUCTILE IRON FITTINGS | LB. | 200 | | | | | | |
| 23 | 15" RCP C-76 CULVERT INSTALLED ON-GRADE WHEN AUTHORIZED BY THE ENGINEER | LF. | 30 | | | | | | |

Bid Proposal - Addendum No. 1

Cheek Community Sewer Improvements - Cheek Phase IV

Jefferson County, Texas
TXCDB6 Contract No. 713520/ACE Job No. 114-12B

| NO. | ITEM | UNIT | QUANTITY | UNIT PRICE BID WRITTEN IN WORDS | | UNIT PRICE WRITTEN IN FIGURES | | TOTAL PRICE BID WRITTEN IN FIGURES | |
|-----|---|------|----------|---------------------------------|-------|-------------------------------|-------|------------------------------------|-------|
| | | | | DOLLARS | CENTS | DOLLARS | CENTS | DOLLARS | CENTS |
| 24 | 18" RCP C-76 CULVERT INSTALLED ON-GRADE WHEN AUTHORIZED BY THE ENGINEER | L.F. | 30 | | | | | | |
| | | | | | | TOTAL | | | |
| | STATEMENT FOR SEPARATED CONTRACT COMPLIANCE: | | | | | | | | |
| | NON-CONSUMABLE MATERIALS AND EQUIPMENT..... | | | | | | | | |
| | SKILLED LABOR, MATERIALS, EQUIPMENT AND TOOLS..... | | | | | | | | |
| | | | | | | | | \$ | |
| | | | | | | | | \$ | |
| | | | | | | TOTAL | | \$ | |

The undersigned agrees to commence work within ten (10) days after the date of written notice to commence work and to substantially complete the work on which he has bid within () calendar days as provided in the General Conditions of the Agreement. Enclosed herewith is a cashier's check, certified check, or bid bond in the sum of 5% of the greatest amount bid which it is agreed shall be collected and retained by the OWNER as liquidating damages in the event this proposal is accepted by the OWNER within sixty (60) days after the date advertised for the reception of bids and the undersigned fails to execute the contract and the required bond with the OWNER, under the conditions hereof, within ten (10) days after the date said proposal is accepted, otherwise said check or bond shall be returned to the undersigned upon demand.

CONTRACTOR: _____ ADDRESS: _____ Phone: _____

BY: _____ DATE: _____

General Decision Number: TX140079 01/03/2014 TX79

Superseded General Decision Number: TX20130079

State: Texas

Construction Type: Heavy

Counties: Hardin, Jefferson and Orange Counties in Texas.

HEAVY CONSTRUCTION PROJECTS (Including Water and Sewer Lines and Excluding Industrial and Processing Plants, and Refineries)

Modification Number Publication Date
 0 01/03/2014

* ELEC0479-003 12/31/2012

| | Rates | Fringes |
|-------------------------|----------|---------|
| ELECTRICIAN..... | \$ 26.00 | 11.42 |
| <hr/> | | |
| SUTX2000-002 02/11/2000 | | |

| | Rates | Fringes |
|------------------------------|----------|---------|
| Carpenters: | | |
| Form Building/Form Setting.. | \$ 13.15 | |
| All Other Work..... | \$ 13.56 | |
| Concrete Finisher..... | \$ 13.50 | |
| Laborers: | | |
| Common..... | \$ 7.41 | |
| Pipelayer..... | \$ 8.29 | |
| Painters: | | |
| Spray and Brush..... | \$ 12.07 | |
| PILEDRIVERMAN..... | \$ 13.65 | |
| PLUMBER..... | \$ 18.28 | 4.69 |
| Power equipment operators: | | |
| Backhoe..... | \$ 15.55 | 1.89 |
| Bulldozer..... | \$ 15.00 | |
| Crane..... | \$ 13.77 | |
| Front End Loader..... | \$ 10.63 | |
| Trackhoe..... | \$ 15.60 | |
| Truck drivers: | | |
| Dump..... | \$ 10.00 | |
| <hr/> | | |

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental,

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and rate have been found to be prevailing for that classification. Example: PLUM0198-005 07/01/2011. The first four letters, PLUM, indicate the international union and the four-digit number, 0198, that follows indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. The date, 07/01/2011, following these characters is the effective date of the most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not union rates; however, the data used in computing these rates may include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union majority rates; LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division Letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

Summary of Work (Addendum #1)

CONTRACTOR shall furnish all labor, materials, equipment, insurance, payroll, taxes, permits and supervision to **Install Low Pressure Sewer Force Main. This project has to be completed by May 1, 2015.** Work task includes following sanitary sewer improvement activities:

1. Installation of Low Pressure Sewer Force Main

Install approximately **8,060 L.F.** of 3" PVC SDR-26 Sewer Force Main (**Green**), **112 L.F.** of Roadway Boring and Steel Casing and **162 L.F.** of Driveway Bore Sewer Force Mains including "Mega-Lug" joint restraints for all valves and fittings. Work task also includes hydrostatic testing of new force main per specifications.

Contractor shall install a detector tape in the same trench as a force main pipe and must be located above and parallel to the force main. The detector tape must bear the label "**PRESSURIZED WASTEWATER**" continuously repeated in at least 1.5 inch letters. Unit bid price for the force main installation shall include a detector tape. There will be no separate pay item for installing a detector tape.

2. Service Lines

Service lines location will be determined in the field between the contractor, and engineer. The following are the eighteen (18) addresses:

| | | |
|-------------|---------------|---------------|
| 7257 Boyt | 4048 Wells | 8643 Phillips |
| 8033 Boyt | 8701 Phillips | 8461 Landry |
| 9382 Lawhon | 5853 Martel | 5808 Moonglow |
| 7964 Boyt | 7606 Boyt | 8684 Phillips |
| 7351 Boyt | 7498 Boyt | 7116 Faith |
| 7763 Boyt | 7727 Boyt | 8664 Phillips |


Short side services consist of installing the 1 ¼" FM size Tap Saddle, 1 ¼" SDR-11 HDPE, shut off valve, check valve and valve box at the property line per Plan Details (**See Sheet 15 of 17**).

Long sides services will be as noted above but will also include a bore under the roadway. Contractor shall take care not to damage the road surface.

Bid Proposal - Addendum No. 1
Cheek Community Sewer Improvements - Cheek Phase IV

Jefferson County, Texas
 TXCDBG Contract No. 719520 (ACE Job No. 114-12B)

| NO. | ITEM | UNIT | QUANTITY | UNIT PRICE BID WRITTEN IN WORDS | | UNIT PRICE WRITTEN IN FIGURES | | TOTAL PRICE BID WRITTEN IN FIGURES | |
|-----|---|------|----------|---------------------------------|-------|-------------------------------|-------|------------------------------------|-------|
| | | | | DOLLARS | CENTS | DOLLARS | CENTS | DOLLARS | CENTS |
| 1 | MOBILIZATION AND DEMOBILIZATION | L.S. | 1 | | | | | | |
| 2 | 3" PVC SDR-26 SEWER FORCE MAIN COMPLETE IN PLACE INCLUDING SAND ENCASEMENT PER DETAIL | L.F. | 8,060 | | | | | | |
| 3 | ROADWAY BORE AND STEEL CASING FOR 3" SEWER FORCE MAIN, ENCLUDE END SEALS | L.F. | 112 | | | | | | |
| 4 | DRIVEWAY BORE FOR 3" SEWER FORCE MAIN | L.F. | 162 | | | | | | |
| 5 | 3" 45 DEG. BEND DI-MJ, RESTRAINED W/ MEGA-LUGS | EA. | 11 | | | | | | |
| 6 | 3" GATE VALVE DI-MJ RESTRAINED W/MEGA-LUGS | EA. | 5 | | | | | | |
| 7 | 6"x3" WYE DI-MJ, RESTRAINED W/MEGA-LUG | EA. | 1 | | | | | | |
| 8 | 4"x3" WYE DI-MJ, RESTRAINED W/MEGA-LUG | EA. | 2 | | | | | | |



Action Civil Engineers, PLLC

dba d.p. Consulting Engineers
Firm Registration No. F-3356

RECORD OF MEETING ATTENDANCE

GRANTEE: Jefferson County

PROJECT: Cheek Community Sewer Improvements Phase IV

Texas Department of Agriculture

TXCDBG Contract No. 713250


DATE: October 16, 2014

TIME: 11:00 AM CST

d.p. JOB NO.: 114-12B

SUBJECT OR PURPOSE: PRE-BID CONFERENCE for the "Cheek Community Sewer Improvements Phase IV" held in the Jefferson County Engineering Department Conference Room located on the fifth floor of the Jefferson County Courthouse, 1149 Pearl Street, Beaumont, Texas 77701.

| Name of Person | Representing Firm, Agency or Party | Contact No. | E-Mail |
|------------------|------------------------------------|--------------|----------------------------------|
| M Kelly | Acc Eng. | 409-983-6263 | MKelly@spengineeringinc.com |
| Chanatga Sah | ACE Engg. | " | csah@spengineeringinc.com |
| Vivian Ballou | G.M.J. | 409-719-7657 | vballou@cartwrightth.com |
| Will Laraman, PE | Action Civil Engineers | 409-728-6253 | willlaraman@spengineeringinc.com |
| Mario Watkins | Jeff. Co. | 809 835-8443 | m.watkins@co.jefferson.tx.us |
| Rusty Robinson | Jet | 409 673-0851 | rushrobbi321@yahoo.com |
| SAM STRAND II | Jet | 409-688-4244 | sam@jetactioncivileng.com |
| Ricky Mullins | Simeco Ent. | 409-344-1615 | ricky@simecoent.com |
| Karen S. Stewart | Self Co. Purch | 409-835-8093 | kswin@co.jefferson.tx.us |



Action Civil Engineers, PLLC
 dba d.p. Consulting Engineers
 Firm Registration No. F-3356

RECORD OF MEETING ATTENDANCE

DATE: October 16, 2014
 TIME: 11:00 AM CST
 d.p. JOB NO.: 114-12B

GRANTEE: Jefferson County
 PROJECT: Cheek Community Sewer Improvements Phase IV
 Texas Department of Agriculture
 TXCDBG Contract No. 713250

SUBJECT OR PURPOSE: PRE-BID CONFERENCE for the "Cheek Community Sewer Improvements Phase IV" held in the Jefferson County Engineering Department Conference Room located on the fifth floor of the Jefferson County Courthouse, 1149 Pearl Street, Beaumont, Texas 77701.

| Name of Person | Representing Firm, Agency or Party | Contact No. | E-Mail |
|-------------------|------------------------------------|--|---|
| Richard Taylor | McInnis Construction, Inc | Office 409 385 5767 cell 409 284 3424 (6,6) | Kyle@mcinnisprojects.com |
| Gus Harris | Bystar Contractors | 892-6768 409-791-2170 | 1608@ATT.NET Dagani: 1448@ATT.NET |
| Gerald Wright Jr. | I. Johnson Inc | office 409-246-2440 cell 409-284-3785 | stewehartt@gtrr.com wrightjg@gmail.com |
| Ron Lane | Bystar Contracting, Inc. | 409-842-6768 *-880-5705 | Rou@Bystar.com. |
| Kent Burrell | Alco | 405-860-4455 cell 405-880-5177 | KBurrell@Alco.com |
| Mike Suire | M.K. Constructors | 409-769-0089 409-730-3451 | Sales@mkconstructors.com |
| | | | |
| | | | |