



**JEFFERSON COUNTY, TEXAS  
PURCHASING DEPARTMENT**

1149 Pearl Street – First Floor  
Beaumont, Texas 77701  
409-835-8593 phone

**ADDENDUM TO IFB**

IFB Number: (IFB 17-043/JW)  
IFB Title: Siphon Control Structures at Oilcut Ditch and Salt Bayou  
at the Gulf Intracoastal Waterway for Jefferson County  
IFB Due: **11:00 am CDT, Tuesday, January 9, 2018**  
Addendum No.: 2  
Issued (Date): December 12, 2017

**TO BIDDER:** This Addendum is an integral part of the IFB package under consideration by you as a Bidder in connection with the subject matter herein identified. Jefferson County deems all sealed proposals to have been proffered in recognition and consideration of the entire IFB package – **including all addenda.** For purposes of clarification, **receipt of this present Addendum by a Bidder should be evidenced by returning it (signed) as part of the Bidder’s sealed proposal.** If the Proposal has already been received by the Jefferson County Purchasing Department, Bidder should return this addendum in a separate sealed envelope, clearly marked with the IFB Title, IFB Number, and Opening Date and Time, as stated above.

---

**Reason for Issuance of this addendum: Revisions to Specifications**

**Revision: The Item Description for Bid Item 9030 (Desc Code: 002) has been revised to read “Breakwater (Remove & Relocate)”**

(See Revised Bid Specifications **Page 43- Contractor’s Bid Form & Sheet # 02** – attached to this Addendum)

---

**The information included herein is hereby incorporated into the documents of this present Bid matter and supersedes any conflicting documents or portion thereof previously issued.**

---

Receipt of this Addendum is hereby acknowledged by the undersigned Bidder:

ATTEST:

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Witness

Approved by \_\_\_\_\_ Date: \_\_\_\_\_

\_\_\_\_\_  
Authorized Signature (Bidder)

\_\_\_\_\_  
Title of Person Signing Above

\_\_\_\_\_  
Typed Name of Business or Individual

\_\_\_\_\_  
Address



OILCUT DITCH

| ITEM NO. | DESC CODE | DESCRIPTION   | UNIT | QUANTITY  |
|----------|-----------|---|------|-----------|
| 100      | 001       | PREPARING ROW (DITCH)                                 | AC   | 3.00      |
| 110      | 001       | EXCAVATION (DITCH)                                    | CY   | 13,573.00 |
| 164      | 001       | SEEDING FOR EROSION CONTROL (DITCH)                   | SY   | 6,221.00  |
| 400      | 001       | EXCAVATION FOR SIPHON STRUCTURE                       | CY   | 81.00     |
| 400      | 002       | EXCAVATION FOR ARTICULATED CONCRETE MAT               | CY   | 1,211.00  |
| 400      | 003       | CEMENT STABILIZED BACKFILL                            | CY   | 77.00     |
| 403      | 001       | TEMPORARY SPECIAL SHORING                             | SF   | 2,016.00  |
| 500      | 001       | MOBILIZATION  | LS   | 1.00      |
| 618      | 002       | HIGH DENSITY POLYETHYLENE PIPE (36" HDPE)(HDD METHOD) | LF   | 3,200.00  |
| 2000     | 001       | FILTER FABRIC   | SF   | 6,016.00  |
| 8000     | 001       | DEWATERING  | LS   | 1.00      |
| 9000     | 001       | ARTICULATED CONCRETE MATS (6")                        | SY   | 668.00    |
| 9010     | 001       | VINYL SHEET PILE (SG-425)                             | SF   | 900.00    |
| 9010     | 002       | VINYL SHEET PILE (SG-825) WITH WALE SYSTEM            | SF   | 1,750.00  |
| 9020     | 001       | SIPHON STRUCTURE (HEIGHT=9.0')/W STUB-OUT             | EA   | 4.00      |
| 9020     | 002       | SIPHON STRUCTURE (HEIGHT=5.0')/W STUB-OUT & FLAP GATE | EA   | 4.00      |

SALT BAYOU

| ITEM NO. | DESC CODE | DESCRIPTION   | UNIT | QUANTITY  |
|----------|-----------|---|------|-----------|
| 100      | 001       | PREPARING ROW (DITCH)                                 | AC   | 0.10      |
| 110      | 001       | EXCAVATION (DITCH)                                    | CY   | 475.00    |
| 132      | 001       | EMBANKMENT (TY D)                                     | CY   | 789.00    |
| 164      | 001       | SEEDING FOR EROSION CONTROL (DITCH)                   | SY   | 83.00     |
| 400      | 001       | EXCAVATION FOR SIPHON STRUCTURE                       | CY   | 76.00     |
| 400      | 002       | EXCAVATION FOR ARTICULATED CONCRETE MAT               | CY   | 1,297.00  |
| 400      | 003       | CEMENT STABILIZED BACKFILL                            | CY   | 238.00    |
| 403      | 001       | TEMPORARY SPECIAL SHORING                             | SF   | 2,120.00  |
| 500      | 001       | MOBILIZATION  | LS   | 1.00      |
| 618      | 001       | HIGH DENSITY POLYETHYLENE PIPE (36" HDPE)             | LF   | 32.00     |
| 618      | 002       | HIGH DENSITY POLYETHYLENE PIPE (36" HDPE)(HDD METHOD) | LF   | 3,320.00  |
| 2000     | 001       | FILTER FABRIC   | SF   | 12,404.00 |
| 8000     | 001       | DEWATERING  | LS   | 1.00      |
| 9000     | 001       | ARTICULATED CONCRETE MATS (6")                        | SY   | 1,378.00  |
| 9010     | 001       | VINYL SHEET PILE (SG-425)                             | SF   | 1,320.00  |
| 9010     | 002       | VINYL SHEET PILE (SG-825) WITH WALE SYSTEM            | SF   | 1,750.00  |
| 9020     | 001       | SIPHON STRUCTURE (HEIGHT=9.0')/W STUB-OUT             | EA   | 4.00      |
| 9020     | 002       | SIPHON STRUCTURE (HEIGHT=5.0')/W STUB-OUT & FLAP GATE | EA   | 4.00      |
| 9020     | 003       | SIPHON STRUCTURE (HEIGHT=6.0')/W STUB-OUT & FLAP GATE | EA   | 2.00      |
| 9030     | 001       | BREAKWATER (INSTALL)                                  | CY   | 408.00    |
| 9030     | 002       | BREAKWATER (REMOVE & RELOCATE)                        | CY   | 110.00    |



SUMMARY SHEET

*Wallace R. Wilson P.E.*

WALLACE R. WILSON, P.E. •84857

09/13/16  
DATE

**LJA Engineering, Inc.**  
Public Infrastructure  
905 Orleans Street  
Beaumont, Texas 77701  
Phone 409.813.1882  
Fax 409.813.1916  
FRN - F-1386

CLIENT  
JEFFERSON COUNTY

PROJECT LOCATION

|                                     |           |         |       |
|-------------------------------------|-----------|---------|-------|
| GIWW                                |           | SIPHON  |       |
| CITY                                | COUNTY    | STATE   |       |
| BEAUMONT                            | JEFFERSON | TEXAS   |       |
| SITE ADDRESS: INTRACOASTAL WATERWAY |           |         |       |
| CN                                  | PN        | DRAWING | SHEET |
| 079                                 | 1012      |         | 02    |

|     |      |          |         |
|-----|------|----------|---------|
| NO. | DATE | REVISION | APPROV. |
|     |      |          |         |

TEXAS REGISTERED ENGINEERING FIRM F-1386