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Item 
No. Item Unit Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price

1 12" PVC Waterline SDR-26 Class-160 
Including trench safety system cut 0'-5'

L.F 20 26.64$             532.80$            24.00$           480.00$             20.00$                400.00$            25.00$          500.00$           40.00$           800.00 21.70$             434.00$             25.50$              510.00$                           

2
10" PVC Wateline SDR-26 Class-160Including 
trench safety system cut 0'-5'

L.F 32,900 22.38$             736,302.00$     17.30$           569,170.00$      14.90$                490,210.00$     15.70$          516,530.00$     18.30$           602,070.00 14.70$             483,630.00$      20.10$              661,290.00$                    

3 6" PVC Wateline SDR-26 Class-160Including 
trench safety system cut 0'-5'

L.F 1,180 15.99$             18,868.20$       12.75$           15,045.00$        10.00$                11,800.00$       11.00$          12,980.00$       14.50$           17,110.00 10.06$             11,870.80$        15.00$              17,700.00$                      

4 2" PVC Wateline SDR-26 Class-160Including 
trench safety system cut 0'-5'

L.F 100 8.53$              853.00$            10.75$           1,075.00$          4.00$                  400.00$            6.00$            600.00$           25.00$           2,500.00 7.20$              720.00$             12.50$              1,250.00$                        

5 Directional Bore at DD#6 Lateral 503 Crossing 
and Section 404 Wetlands: for 12" Waterline 
Including "Trench Safety", 12" HDPE DR-11 
Pipe and Transition Couplings

L.F 181 104.44$           18,903.64$       135.00$          24,435.00$        60.00$                10,860.00$       78.00$          14,118.00$       150.00$         27,150.00 79.00$             14,299.00$        116.00$            20,996.00$                      

6 DIRECTIONAL BORE AT NORTH FORK
TAYLORS BAYOU CROSSING: FOR 12"
WATERLINE INCLUDING "TRENCH
SAFETY", 12" HDPE DR-11 PIPE AND
TRANSITION COUPLINGS

L.F 367 99.11$             36,373.37$       127.00$          46,609.00$        65.00$                23,855.00$       78.00$          28,626.00$       150.00$         55,050.00 114.00$           41,838.00$        116.00$            42,572.00$                      

7 DIRECTIONAL BORE AT SOUTH FORK
TAYLORS BAYOU CROSSING: FOR 12"
WATERLINE INCLUDING "TRENCH
SAFETY", 12" HDPE DR-11 PIPE AND
TRANSITION COUPLINGS 

L.F 204 99.11$             20,218.44$       130.00$          26,520.00$        62.00$                12,648.00$       75.00$          15,300.00$       150.00$         30,600.00 98.50$             20,094.00$        116.00$            23,664.00$                      

8  ROADWAY/DRIVEWAY BORE FOR 6"
WATERLINE

L.F

71 37.30$             

2,648.30$         

27.00$           

1,917.00$          

60.00$                

4,260.00$         

26.00$          

1,846.00$         

40.00$           

2,840.00

30.00$             

2,130.00$          

61.00$              

4,331.00$                        

9  ROADWAY/DRIVEWAY BORE AND CASE
FOR 6" WATERLINE

L.F 42  $            69.27 2,909.34$          $           70.00 2,940.00$           $              165.00 6,930.00$          $          61.00 2,562.00$          $           75.00 3,150.00  $            70.00 2,940.00$           $             99.00 4,158.00$                        

10 ROADWAY/DRIVEWAY BORE FOR 10" 
WATERLINE

L.F
673 66.07$             

44,465.11$       35.00$           23,555.00$        28.00$                18,844.00$       
36.00$          

24,228.00$       
65.00$           

43,745.00
40.00$             

26,920.00$        
72.00$              

48,456.00$                      

11 ROADWAY BORE & CASING FOR 10" 
WATER LINE

L.F 326  $          106.57 34,741.82$        $           94.00 30,644.00$         $              150.00 48,900.00$        $          80.00 26,080.00$        $           95.00 30,970.00  $            44.00 14,344.00$         $           154.00 50,204.00$                      

12 12" D.I./M.J. PLUG RESTRAIN W/ "MEGA-
LUGS"

L.F
1 305.85$           

305.85$            
225.00$          

225.00$             
180.00$              

180.00$            
390.00$        

390.00$           
375.00$         

375.00
190.00$           

190.00$             
240.00$            

240.00$                           

13  10" D.I./M.J. PLUG RESTRAIN W/ 
"MEGALUGS"

L.F
3 277.08$           

831.24$            
175.00$          

525.00$             
150.00$              

450.00$            
374.00$        

1,122.00$         
300.00$         

900.00
190.00$           

570.00$             
235.00$            

705.00$                           

14  6" D.I./M.J. PLUG RESTRAIN W/ 
"MEGALUGS"

EA
1 181.16$           

181.16$            
100.00$          

100.00$             
150.00$              

150.00$            
180.00$        

180.00$           
250.00$         

250.00
121.00$           

121.00$             
110.00$            

110.00$                           

15 10" D.I./M.J. PLUG TAPPED 3" RESTRAIN
W/ "MEGA-LUGS"

EA

2 319.70$           

639.40$            

275.00$          

550.00$             

200.00$              

400.00$            

320.00$        

640.00$           

500.00$         

1,000.00

285.00$           

570.00$             

325.00$            

650.00$                           

16 12"x 12" D.I./M.J. TEE RESTRAIN W/ 
MEGALUGS

EA
1 863.20$           

863.20$            
550.00$          

550.00$             
200.00$              

200.00$            
860.00$        

860.00$           
1,100.00$      

1,100.00
585.00$           

585.00$             
665.00$            

665.00$                           

17  10"x10" D.I./M.J. TEE RESTRAIN W/ 
MEGALUGS

EA
5 756.63$           

3,783.15$         
475.00$          

2,375.00$          
450.00$              

2,250.00$         
715.00$        

3,575.00$         
900.00$         

4,500.00
500.00$           

2,500.00$          
565.00$            

2,825.00$                        

18 10"x 6" D.I./M.J. TEE RESTRAIN W/ 
MEGALUGS

EA
3 655.39$           

1,966.17$         
400.00$          

1,200.00$          
450.00$              

1,350.00$         
608.00$        

1,824.00$         
750.00$         

2,250.00
470.00$           

1,410.00$          
445.00$            

1,335.00$                        

19 3"x 3" D.I./M.J. TEE RESTRAIN W/ 
MEGALUGS

EA
1 372.99$           

372.99$            
150.00$          

150.00$             
200.00$              

200.00$            
265.00$        

265.00$           
500.00$         

500.00
220.00$           

220.00$             
175.00$            

175.00$                           

20 2"x 2" D.I./M.J. TEE RESTRAIN W/ 
MEGALUGS

EA
1 213.13$           

213.13$            
190.00$          

190.00$             
200.00$              

200.00$            
170.00$        

170.00$           
450.00$         

450.00
185.00$           

185.00$             
125.00$            

125.00$                           

21 12" GATE VALVE W/ VALVE BOX -
AMERICAN 2506, CRS, D.I./ M.J.

EA

1 2,504.33$        

2,504.33$         

1,975.00$       

1,975.00$          

2,000.00$            

2,000.00$         

2,450.00$      

2,450.00$         

2,600.00$      

2,600.00

1,785.00$        

1,785.00$          

1,990.00$         

1,990.00$                        

22 10" GATE VALVE W/ VALVE BOX -
AMERICAN 2506, CRS, D.I./ M.J.

EA

42 1,880.91$        

78,998.22$       

1,625.00$       

68,250.00$        

1,500.00$            

63,000.00$       

1,835.00$      

77,070.00$       

1,900.00$      

79,800.00

1,520.00$        

63,840.00$        

1,685.00$         

70,770.00$                      

23 6" GATE VALVE W/ VALVE BOX -
AMERICAN 2506, CRS, D.I./ M.J.

EA

2 745.97$           

1,491.94$         

775.00$          

1,550.00$          

650.00$              

1,300.00$         

750.00$        

1,500.00$         

975.00$         

1,950.00

695.00$           

1,390.00$          

745.00$            

1,490.00$                        

24  3" GATE VALVE W/ VALVE BOX -
AMERICAN 2506, CRS, D.I., M.J

EA

3 639.40$           

1,918.20$         

500.00$          

1,500.00$          

400.00$              

1,200.00$         

550.00$        

1,650.00$         

750.00$         

2,250.00

440.00$           

1,320.00$          

600.00$            

1,800.00$                        

25  2" GATE VALVE W/ VALVE BOX -
AMERICAN 2506, CRS, D.I., M.J.

EA

1 532.84$           

532.84$            

425.00$          

425.00$             

400.00$              

400.00$            

450.00$        

450.00$           

750.00$         

750.00

390.00$           

390.00$             

415.00$            

415.00$                           

Placo, Ltd.. SIMCO
Williamson Construction and 
EquipmentAllco T. Johnson Industries, Inc. Joslin Construction Texas, LLC



26 12"x10" RED. M.J.-D.I. W/MEGA-LUGS EA 2 319.70$           639.40$            300.00$          600.00$             350.00$              700.00$            380.00$        760.00$           800.00$         1,600.00 295.00$           590.00$             335.00$            670.00$                           

27
 6"x 3" RED. M.J.-D.I. W/MEGA-LUGS

EA
1 186.49$           

186.49$            
125.00$          

125.00$             
200.00$              

200.00$            
240.00$        

240.00$           
400.00$         

400.00
170.00$           

170.00$             
140.00$            

140.00$                           

28  6"x 2" RED. M.J.-D.I. W/MEGA-LUGS EA 1 293.06$           293.06$            150.00$          150.00$             200.00$              200.00$            200.00$        200.00$           500.00$         500.00 200.00$           200.00$             135.00$            135.00$                           

29

6" 45 DEG. BEND M.J. D.I W/ MEGA-LUGS

EA

50 506.20$           

25,310.00$       

135.00$          

6,750.00$          

150.00$              

7,500.00$         

320.00$        

16,000.00$       

450.00$         

22,500.00

150.00$           

7,500.00$          

170.00$            

8,500.00$                        

30
10" 22.5 DEG. BEND M.J. D.I W/ MEGA-
LUGS

EA

2 511.53$           

1,023.06$         

300.00$          

600.00$             

300.00$              

600.00$            

420.00$        

840.00$           

450.00$         

900.00

305.00$           

610.00$             

360.00$            

720.00$                           

31
10" 11.25 DEG. BEND M.J. D.I W/ MEGA-
LUGS

EA

2 511.53$           

1,023.06$         

300.00$          

600.00$             

300.00$              

600.00$            

420.00$        

840.00$           

450.00$         

900.00

305.00$           

610.00$             

360.00$            

720.00$                           

32 STANDARD FIRE HYDRANT UNIT -
RESTRAIN W/ "MEGA LUGS", M.J.

EA

52 4,047.70$        

210,480.40$     

2,795.00$       

145,340.00$      

2,700.00$            

140,400.00$     

3,290.00$      

171,080.00$     

3,500.00$      

182,000.00

3,000.00$        

156,000.00$      

3,400.00$         

176,800.00$                    

33  CONNECT PROPOSED 10" WATERLINE 
TO EXISTING 10" WATERLINE LABOR &
EQUIPMENT (INCLUDING COUPLING)

L.S.

1 1,491.94$        

1,491.94$         

1,225.00$       

1,225.00$          

1,000.00$            

1,000.00$         

1,600.00$      

1,600.00$         

3,900.00$      

3,900.00

900.00$           

900.00$             

2,100.00$         

2,100.00$                        

34  CONNECT PROPOSED 10" WATERLINE 
TO EXISTING 3" WATERLINE LABOR &
EQUIPMENT (INCLUDING COUPLING)

L.S.

2 745.97$           

1,491.94$         

1,050.00$       

2,100.00$          

500.00$              

1,000.00$         

700.00$        

1,400.00$         

4,500.00$      

9,000.00

480.00$           

960.00$             

1,000.00$         

2,000.00$                        

35  CONNECT PROPOSED 10" WATERLINE 
TO EXISTING 2" WATERLINE LABOR &
EQUIPMENT (INCLUDING COUPLING)

L.S.

1 692.69$           

692.69$            

1,000.00$       

1,000.00$          

500.00$              

500.00$            

650.00$        

650.00$           

4,500.00$      

4,500.00

240.00$           

240.00$             

425.00$            

425.00$                           

36 NEAR SIDE SERVICES INCLUDING 1"
SERVICE LINE, TAPPING SADDLE AND
WATER METER W/VALVE BOX

EA

10 532.84$           

5,328.40$         

500.00$          

5,000.00$          

350.00$              

3,500.00$         

560.00$        

5,600.00$         

500.00$         

5,000.00

360.00$           

3,600.00$          

600.00$            

6,000.00$                        

37 FAR SIDE SERVICES INCLUDING 2"
SERVICE LINE, TAPPING SADDLE AND 2"
WATER METER W/VALVE BOX

EA

2 692.69$           

1,385.38$         

1,650.00$       

3,300.00$          

450.00$              

900.00$            

1,400.00$      

2,800.00$         

1,500.00$      

3,000.00

450.00$           

900.00$             

2,400.00$         

4,800.00$                        

38  "610" LIME STONE ROCK COMPACTED IN
PLACE FOR ROCK/DIRT DRIVEWAYS -
TRUCK MEASURE 

TON

170 37.30$             

6,341.00$         

36.50$           

6,205.00$          

32.00$                

5,440.00$         

55.00$          

9,350.00$         

75.00$           

12,750.00

48.00$             

8,160.00$          

43.00$              

7,310.00$                        

39 FINAL CLEAN UP L.F. 34,100 1.07$              36,487.00$       0.30$             10,230.00$        0.15$                  5,115.00$         1.25$            42,625.00$       2.00$             68,200.00 0.25$              8,525.00$          1.90$                64,790.00$                      
40  TRACER WIRE, TEXDOT ROW ONLY

(LABOR, MATERIAL & INSTALLATION)

L.F.

12467 0.27$              

3,366.09$         

0.25$             

3,116.75$          

0.18$                  

2,244.06$         

0.25$            

3,116.75$         

0.50$             

6,233.50

0.23$              

2,867.41$          

0.10$                

1,246.70$                        

41

 WATER VALVE MARKING POSTS

EA

46 11.72$             

539.12$            

25.00$           

1,150.00$          

25.00$                

1,150.00$         

45.00$          

2,070.00$         

40.00$           

1,840.00

30.00$             

1,380.00$          

26.00$              

1,196.00$                        

42
CO O 00 S

VALVE WITH MANHOLE, INCLUDING
FRAME AND COVER 

EA

6 1,811.65$        

10,869.90$       

1,200.00$       

7,200.00$          

1,300.00$            

7,800.00$         

1,500.00$      

9,000.00$         

2,400.00$      

14,400.00

1,250.00$        

7,500.00$          

1,650.00$         

9,900.00$                        

43  MATTING THROUGH WETLAND AREAS
AS PER SPECIAL PROVISION # 46

L.F.

660 6.92$              

4,567.20$         

10.00$           

6,600.00$          

2.00$                  

1,320.00$         

20.00$          

13,200.00$       

25.00$           

16,500.00

8.00$              

5,280.00$          

4.50$                

2,970.00$                        

44 PLACE ACCORDING TO SPECIAL
PROVISION # 49 

S.Y

1000 50.09$             

50,090.00$       

10.00$           

10,000.00$        

20.00$                

20,000.00$       

35.00$          

35,000.00$       

32.00$           

32,000.00

20.00$             

20,000.00$        

60.00$              

60,000.00$                      

45 INCLUDING INSTALLATION,
MAINTENANCE, MONITERING,
REPORTING AND REMOVAL

L.S.

1 4,262.70$        

4,262.70$         

1,000.00$       

1,000.00$          

1,500.00$            

1,500.00$         

5,000.00$      

5,000.00$         

45,000.00$    

45,000.00

7,000.00$        

7,000.00$          

2,500.30$         

2,500.30$                        

46

MANHOURS

HOUR

10 42.63$             

426.30$            

35.00$           

350.00$             

35.00$                

350.00$            

25.00$          

250.00$           

50.00$           

500.00

45.00$             

450.00$             

40.00$              

400.00$                           

47

TRUCK HOURS

HOUR

10 63.94$             

639.40$            

25.00$           

250.00$             

25.00$                

250.00$            

50.00$          

500.00$           

50.00$           

500.00

17.00$             

170.00$             

30.00$              

300.00$                           

48

BACK HOE / LOADER HOUR

HOUR

10 90.58$             

905.80$            

45.00$           

450.00$             

45.00$                

450.00$            

65.00$          

650.00$           

75.00$           

750.00

70.00$             

700.00$             

57.00$              

570.00$                           

49

CEMENT STABILIZED SAND BACKFILL

TON

10 31.97$             

319.70$            

30.00$           

300.00$             

25.00$                

250.00$            

35.00$          

350.00$           

35.00$           

350.00

25.00$             

250.00$             

20.00$              

200.00$                           

50

EXTRA CLASS-A CONCRETE - BULK

C.Y

10 213.14$           

2,131.40$         

200.00$          

2,000.00$          

100.00$              

1,000.00$         

125.00$        

1,250.00$         

150.00$         

1,500.00

90.00$             

900.00$             

90.00$              

900.00$                           

51

 EXTRACLASS-A CONCRETE - FORMED

C.Y

10 532.84$           

5,328.40$         

350.00$          

3,500.00$          

300.00$              

3,000.00$         

200.00$        

2,000.00$         

1,200.00$      

12,000.00

80.00$             

800.00$             

125.00$            

1,250.00$                        

52 UNSPECIFIED DUCTILE IRON FITTINGS
PRICE PER POUND INSTALLED

L.B.

100 6.12$              

612.00$            

4.00$             

400.00$             

4.00$                  

400.00$            

2.60$            

260.00$           

50.00$           

5,000.00

3.40$              

340.00$             

1.00$                

100.00$                           



53 MOBILIZATION AND DEMOBILIZATION
AS PER SPECIAL PROVISION # 51

L.S.

1 12,000.00$      

12,000.00$       

60,000.00$     

60,000.00$        

75,000.00$          

75,000.00$       

85,000.00$    

85,000.00$       

20,000.00$    

20,000.00

26,000.00$      

26,000.00$        

75,500.00$       

75,500.00$                      

54
REMOVE EXISTING BOARD FENCE AND 
REPLACE WITH NEW MATERIAL

L.F.

500 31.97$             

15,985.00$       

15.00$           

7,500.00$          

20.00$                

10,000.00$       

20.00$          

10,000.00$       

22.00$           

11,000.00

5.00$              

2,500.00$          

19.00$              

9,500.00$                        

55
REMOVE EXISTING BARBED WIRE FENCE 
AND REPLACE WITH NEW MATERIAL

L.F.

200 8.52$              

1,704.00$         

7.00$             

1,400.00$          

5.00$                  

1,000.00$         

5.00$            

1,000.00$         

8.00$             

1,600.00

2.50$              

500.00$             

8.00$                

1,600.00$                        

Total 1,417,338.67$  1,110,396.75$   995,756.06$     1,158,147.75$  1,398,983.50
959,898.21$      

1,401,669.00$                 

Calendar Days 220 Days 240 Days 280 Days 365 Days 200 Days 250 Days 210 Days

Statement for seperated contract compliance Non Responsive Non Responsive Non Responsive Non Responsive Non Responsive Non Responsive Non Responsive
Non-Consumable Materials and Equipment 722,842.72$     560,703.65$      480,000.00$      $    602,746.00 578,000.00$    585,708.40$      977,359.00$                    
Skilled Labor, Materials, and Equipment 694,495.95$     549,693.10$      515,756.06$      $    555,401.75 820,983.50$    374,189.81$      424,310.00$                    

TOTAL BID 1,417,338.67$  1,110,396.75$  995,756.06$    1,158,147.75$  1,398,983.50 959,898.21$     1,401,669.00$                 


