

IFB 12-007/KJS/KJS  
 Jefferson County WC&ID No. 10  
 Bid Opening May 8, 2012  
 Preliminary Tab

<b>Placo, Ltd.</b> P.O. Box 8120 Lumberton, Texas Attn: John R. Plake, III Phone: 409-755-3878 E-mail:	<b>Allco</b> P.O. Box 3684 Beaumont, Texas 77704 Attn: T.W. Harrison Phone: 409-860-4459 E-mail: tharrison@allco.com	<b>H.B. Neild</b> 5950 Walden Road Beaumont, Texas :77707 Attn: John A. Neild, Jr Phone: 409-842-2272 E-mail:
-----------------------------------------------------------------------------------------------------------------------	-------------------------------------------------------------------------------------------------------------------------------------	------------------------------------------------------------------------------------------------------------------------------

Item No.	Item	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	Mobilization costs, including payment bond, performance bond, insurance, field office, transportation and moving equipment to the project site, all in accordance with the plans & specifications, not to exceed 2 % of total bid for the lump sum price	LS	1.00	\$ 12,773.65	\$ 12,773.65	\$ 10,000.00	\$ 10,000.00	\$ 13,403.00	\$ 13,403.00
2	Furnish all materials, equipment, and labor necessary to provide for the site work, site fill, and site drainage, complete in place, including culvert placement, a junction box, grading, surface preparation, surface restoration, seeding, excavation, backfill, compaction, testing, and all necessary appurtenances and disposal of materials, all in strict accordance with the plans and specifications	LS	1.00	\$ 11,173.71	\$ 11,173.71	\$ 14,166.60	\$ 14,166.60	\$ 20,000.00	\$ 20,000.00
3	Provide and erect proposed metal exterior building including interior build out, to be windstorm certified, complete in place, including building, insulation, windows, doors, interior finishing, electrical, plumbing, painting, trim work, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 159,353.26	\$ 159,353.26	\$ 213,651.61	\$ 213,651.61	\$ 169,000.00	\$ 169,000.00
4	Construct building concrete foundation and construct concrete tank foundation complete in place, including backfill, surface restoration, steel reinforcement, materials, labor, vapor barrier, anchor bolts, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 16,015.57	\$ 16,015.57	\$ 15,443.60	\$ 15,443.60	\$ 24,500.00	\$ 24,500.00
5	Provide for all materials and labor necessary to raise the existing high service pumps complete in place, including piping, fittings, valves, concrete, reinforcement, pipe supports, electrical, paint, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 18,004.55	\$ 18,004.55	\$ 33,146.46	\$ 33,146.46	\$ 5,400.00	\$ 5,400.00
5	Construct concrete generator foundation, construct concrete fuel tank foundation, construct a metal cover, provide and install an automatic transfer switch and provide for a permanent connection to an existing standby generator at lift station #1, complete in place, including backfill, surface restoration, electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 39,288.84	\$ 39,288.84	\$ 30,303.86	\$ 30,303.86	\$ 40,500.00	\$ 40,500.00
7	Construct concrete generator foundation, construct a metal cover, provide and install an automatic transfer switch, provide and install a standby generator, provide for a permanent connection to the proposed generator, and provide and construct new fencing at lift station #2, complete in place, including backfill, surface restoration, electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 108,356.18	\$ 108,356.18	\$ 89,613.86	\$ 89,613.86	\$ 76,500.00	\$ 76,500.00
8	Provide all install manual transfer switch and receptacles to lift station #3, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 13,078.44	\$ 13,078.44	\$ 10,753.00	\$ 10,753.00	\$ 8,100.00	\$ 8,100.00
9	Provide all install manual transfer switch and receptacles to lift station #4, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 13,332.49	\$ 13,332.49	\$ 10,984.00	\$ 10,984.00	\$ 7,500.00	\$ 7,500.00
10	Provide all install manual transfer switch and receptacles to lift station #5, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 11,565.92	\$ 11,565.92	\$ 9,379.00	\$ 9,379.00	\$ 7,600.00	\$ 7,600.00
11	Provide all install manual transfer switch and receptacles to lift station #6, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 11,253.66	\$ 11,253.66	\$ 9,095.00	\$ 9,095.00	\$ 7,500.00	\$ 7,500.00

12	Provide all install manual transfer switch and receptacles to lift station #7, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 10,994.32	\$ 10,994.32	\$ 8,859.00	\$ 8,859.00	\$ 7,000.00	\$ 7,000.00
13	Provide all install manual transfer switch and receptacles to lift station #8, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 11,468.71	\$ 11,468.71	\$ 9,290.00	\$ 9,290.00	\$ 7,400.00	\$ 7,400.00
14	Provide all install manual transfer switch and receptacles to lift station #9, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 12,493.40	\$ 12,493.40	\$ 10,222.00	\$ 10,222.00	\$ 7,700.00	\$ 7,700.00
15	Provide all install SCADA system, complete in place, including electrical, switches, switch gear, fixtures, conduit, materials, labor, testing, and all necessary appurtenances, all in strict accordance with the plans and specifications	LS	1.00	\$ 189,529.75	\$ 189,529.75	\$ 179,148.00	\$ 179,148.00	\$ 199,000.00	\$ 199,000.00
Total					\$ 638,682.45		\$ 654,055.99	\$ 601,103.00	
<b>TOTAL BID</b>					<b>\$ 638,682.45</b>		<b>\$ 654,055.99</b>	<b>\$ 601,103.00</b>	



