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JEFFERSON COUNTY, TEXAS 
PURCHASING DEPARTMENT 

1149 Pearl Street – First Floor 
Beaumont, Texas  77701 

409-835-8593 phone 
 

ADDENDUM TO RFQ 
 

 RFQ Number: RFQ 21-040/JW 

 RFQ Title: Professional Engineering Services for Drainage Improvements      
at the Jack Brooks Regional Airport 

 RFQ Due: 11:00 am CT, Wednesday, July 28, 2021 

 Addendum No.: 1 

 Issued (Date): July 22, 2021 
 

TO RESPONDENT:  This Addendum is an integral part of the RFQ package under consideration by 
you as a Respondent in connection with the subject matter herein identified.  Jefferson County 
deems all sealed proposals to have been proffered in recognition and consideration of the entire 
RFQ package – including all addenda.  For purposes of clarification, receipt of this present 
Addendum by a Respondent should be evidenced by returning it (signed) as part of the 
Respondent’s sealed proposal.  If the Proposal has already been received by the Jefferson County 
Purchasing Department, Respondent should return this addendum in a separate sealed envelope, 
clearly marked with the RFQ Title, RFQ Number, and Opening Date and Time, as stated above. 
 
 

Reason for Issuance of this addendum: Additional Project Information 
 
 

 

The information included herein is hereby incorporated into the documents of this present 
Bid matter and supersedes any conflicting documents or portion thereof previously issued. 
 

 

 
Receipt of this Addendum is hereby acknowledged by the undersigned Respondent: 
 
ATTEST:   
  Authorized Signature (Respondent) 
   
Witness   
  Title of Person Signing Above 
   
Witness   
  Typed Name of Business or Individual 
   
Approved by ____   Date:  _________   
  Address 
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ADDENDUM NO. 1 
(RFQ 21-040/JW) 
 

Additional Project Information 
 
 

 
Drainage Improvements:  
Drainage has been a key issue for Southeast Texas, particularly in the past few years with historic 
flooding of Harvey and Imelda. This project would address drainage improvements by repairing the 
underground RCP where failures are evident, and re-grading the airfield surface areas. 
 
We (County/Airport) think the underground reinforced concrete pipe was installed when the airfield 
was originally constructed in the late 1940s, with various improvements since then. Over time, it 
appears that either the RCP joints have failed or various pieces of pipe have eroded or broken. This 
is causing visible sinkholes in the airfield and leads to sediment building within the pipes causing 
blockages. 
 
Removing the airfield trees and re-grading the airfield areas will allow water to drain away more 
efficiently and address areas where ponding water makes mowing difficult. The areas shaded in white 
below are tree areas that we have removed in the past three years. The reddish-brown and blue 
shaded areas are the remaining tree areas on the airfield.  
 
The red lines are the approximate locations of the underground RCP.  
 
Once the trees are removed and the RCP is repaired/replaced, we will then regrade the airfield to 
sheet flow water away from the runways. 
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We also intend to rehab our drainage ditch that borders the western boundary of the airfield (yellow 
line in above picture). This ditch flows into Drainage District #7 C-10 ditch and they will be heavily 
involved in this project.  
 
The picture (below) is a what a typical cross section of the ditch looks like now. It is difficult to tell from 
the photo, but the ditch has silted up and most of the culverts are silted in. We do not intend to alter 
the shape, size, or location of the ditch, only return it to the condition it was originally designed to be. 
 

 
 
In 2007, we identified the underground pipe failure, see map below. The cave-ins are locations where 
we believe the underground pipe has either failed or separated. Anytime we have an airfield 
construction project near a known failure, we include that repair in the project. 
 

  



RFQ 21-040/JW – ADDENDUM NO. 1 Page 4 of 4 

We would also like to improve the landside drainage. Currently, the bulk of the landside water drains 
to the highway frontage ditch and then into the adjacent Drainage District C-11 ditch (thin blue line). 
 
Currently there is a ditch that alleviates some of the frontage drainage (light blue, dog-legged shape). 
This ditch takes some water off the new entrance road and water from adjacent fields and drains into 
C-11. 
 
What we would like extend the frontage ditch parallel with the highway in order to capture and re-direct 
more of the landside drainage and design and construct a dry detention basin (orange area) that would 
receive the bulk of the landside water and a portion of the airfield water. The goal is to improve the 
overall airfield and landside drainage especially during major weather events. 
 

 
 
We’ve already been in discussions with TxDOT, City of Nederland, and the Drainage District regarding 
this project. 
 
County and Drainage District engineers have been consulted on the viability of this project and all 
agree that with the proper engineering, these improvements would not only improve the Airport’s 
drainage, but have the potential to alleviate pressure on the surrounding drainage system by better 
controlling and metering the flow of airport water into that system. 
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