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Addendum to IFB 

IFB NUMBER: IFB 23-035/JW 

IFB TITLE: Crane Bayou Pump Station Generators and Building –         
Community Development Block Grant-Disaster Recovery    
(CDBG-DR) Program Project for Jefferson County 

IFB DUE BY: 11:00 AM, CT, WEDNESDAY, JUNE 21, 2023 

ADDENDUM NO.: 1 

ISSUED (DATE): May 23, 2023 

To Bidder:  This Addendum is an integral part of the IFB package under consideration by you as a Bidder in 
connection with the subject matter herein identified.  Jefferson County deems all sealed bids to have been 
proffered in recognition and consideration of the entire IFB Specifications Package – including all addenda.  For 
purposes of clarification, receipt of this present Addendum by a Bidder should be evidenced by returning it 
(signed) as part of the Bidder’s sealed bid submission.  If the bid submission has already been received by the 
Jefferson County Purchasing Department, Bidder should return this addendum in a separate sealed envelope, 
clearly marked with the IFB Title, IFB Number, and IFB Opening Date and Time, as stated above. 

Reason for Issuance of this Addendum: 
 

- CLARIFICATION OF PRE-BID CONFERENCE DATE/TIME/LOCATION:
There will be a PRE-BID CONFERENCE AT 2:00 PM, TUESDAY, JUNE 6, 2023, at the Jefferson
County Engineering Conference Room  (5th Floor, Historic Courthouse) located at 1149 Pearl
Street, Beaumont, TX 77701.

-  

ADDITIONAL PROJECT SPECIFICATIONS:  MITIGATION MEASURES
- See Attached Page 2 of this Addendum.
 

The information included herein is hereby incorporated into the documents of this present bid matter and 
supersedes any conflicting documents or portion thereof previously issued. 
 

 

Receipt of this Addendum is hereby acknowledged by the undersigned Respondent: 

ATTEST: 
Authorized Signature (Respondent) 

Witness 
Title of Person Signing Above 

Witness 
Typed Name of Business or Individual 

Approved by ____   Date:  _________ 
Address 



Jefferson County 
Project Description 

GLO Contract No. #20-065-121-C408 

MITIGATION MEASURES:  

Law, Authority, or Factor Mitigation Measure 

Historic Preservation  

National Historic Preservation Act of 
1966, particularly sections 106 and 110; 
36 CFR Part 800 

Above-Ground Resources 
• No historic properties are present or affected by the project
as proposed. However, if historic properties are discovered or
unanticipated effects on historic properties are found, work
should cease in the immediate area; work can continue where
no historic properties are present. Please contact the THC's
History Programs Division at 512-463-5853 to consult on
further actions that may be necessary to protect historic
properties.
Archeology Comments
• No historic properties affected. However, if cultural materials
are encountered during construction or disturbance activities,
work should cease in the immediate area; work can continue
where no cultural materials are present. Please contact the
THC's Archeology Division at 512-463-6096 to consult on
further actions that may be necessary to protect the cultural
remains.

Hazards and Nuisances 
including Site Safety 

A trash receptacle (roll-off box) was observed approximately 
28’lf from the proposed fuel pad location. Future Link has 
calculated the acceptable distance using the HUD ASD tool, 
the ASD for thermal radiation for people is 72.73 ft., the ASD 
for thermal radiation for buildings is 11.45 feet. Therefore, the 
trash receptacle should be moved 80’lf to the northeast to be in 
compliance with the acceptable separation distance standards 
provided by HUD.  

Floodplain Management 

Executive Order 11988, particularly 
section 2(a); 24 CFR Part 55 

The Pump Station which is considered a critical action site, 
approximately .02 acres is within Zone AH, 100-year 
floodplain as per Firm Map Panel #4854990035 Effective 
4/17/84.  Due to Site being a critical action site, construction 
of the new concrete building to be placed adjacent to the 
existing building, must be built at elevation of BFPE of 17’. 

Wetlands Project will incorporate best management practices to prevent 
stormwater runoff during construction.   

Permit The DD7 Crane Bayou Pump Station/Generator is 
considered a USACE Civil Works project therefore 
USACE coordination is necessary.  In accordance with 
Section 408 requirements, USACE consultation is 
underway and any/all applicable permits and conditions 
will be applied to the ERR upon receipt.  Construction 
will not begin until the USACE consultation process 
has been completed. 
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