



JEFFERSON COUNTY, TEXAS

PURCHASING DEPARTMENT

1149 Pearl Street – First Floor
Beaumont, Texas 77701
409-835-8593 phone

ADDENDUM TO RFQ

RFQ Number: RFQ 21-042/JW

RFQ Title: Professional Engineering/Architectural Services for Rehabilitation and Update of the Jerry Ware General Aviation Terminal and Aircraft Rescue and Fire Fighting Station (ARFF) at the Jack Brooks Regional Airport

RFQ Due: 11:00 am CT, Wednesday, July 28, 2021

Addendum No.: 1

Issued (Date): July 22, 2021

TO RESPONDENT: This Addendum is an integral part of the RFQ package under consideration by you as a Respondent in connection with the subject matter herein identified. Jefferson County deems all sealed proposals to have been proffered in recognition and consideration of the entire RFQ package – **including all addenda**. For purposes of clarification, **receipt of this present Addendum by a Respondent should be evidenced by returning it (signed) as part of the Respondent's sealed proposal**. If the Proposal has already been received by the Jefferson County Purchasing Department, Respondent should return this addendum in a separate sealed envelope, clearly marked with the RFQ Title, RFQ Number, and Opening Date and Time, as stated above.

Reason for Issuance of this addendum: Clarifications

The information included herein is hereby incorporated into the documents of this present Bid matter and supersedes any conflicting documents or portion thereof previously issued.

Receipt of this Addendum is hereby acknowledged by the undersigned Respondent:

ATTEST:

Witness

Witness

Approved by ____ Date: _____

Authorized Signature (Respondent)

Title of Person Signing Above

Typed Name of Business or Individual

Address

Clarifications

Question: Are you able to provide an estimated budget/value range for this project?

Answer: As the County/Airport is requesting Statements of Qualification for this project, an estimated budget/value range is unavailable to potential respondents. Consultant(s) will be selected based on qualifications and experience, with fees determined through negotiations following the evaluation of all responses received.

Question: Is there a Bidding Construction Timeline for this project?

Answer: The timeline for the awarded Engineering Firm for this RFQ will be to have bids in-hand for the construction phase by April 2022.