



# JEFFERSON COUNTY, TEXAS

## PURCHASING DEPARTMENT

1149 Pearl Street – First Floor  
Beaumont, Texas 77701  
409-835-8593 phone

### ADDENDUM TO RFQ

RFQ Number: RFQ 21-043/JW

RFQ Title: Professional Engineering Services for Landside Road Pavement Repairs at the Jack Brooks Regional Airport

RFQ Due: **11:00 am CT, Wednesday, July 28, 2021**

Addendum No.: 1

Issued (Date): July 22, 2021

**TO RESPONDENT:** This Addendum is an integral part of the RFQ package under consideration by you as a Respondent in connection with the subject matter herein identified. Jefferson County deems all sealed proposals to have been proffered in recognition and consideration of the entire RFQ package – **including all addenda**. For purposes of clarification, **receipt of this present Addendum by a Respondent should be evidenced by returning it (signed) as part of the Respondent's sealed proposal**. If the Proposal has already been received by the Jefferson County Purchasing Department, Respondent should return this addendum in a separate sealed envelope, clearly marked with the RFQ Title, RFQ Number, and Opening Date and Time, as stated above.

---

### Reason for Issuance of this addendum:

### Clarifications and Additional Project Information

---

**The information included herein is hereby incorporated into the documents of this present Bid matter and supersedes any conflicting documents or portion thereof previously issued.**

---

Receipt of this Addendum is hereby acknowledged by the undersigned Respondent:

ATTEST:

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Witness

Approved by \_\_\_\_ Date: \_\_\_\_

\_\_\_\_\_  
Authorized Signature (Respondent)

\_\_\_\_\_  
Title of Person Signing Above

\_\_\_\_\_  
Typed Name of Business or Individual

\_\_\_\_\_  
Address

## Clarifications

---

**Question:** Are you able to provide an estimated budget/value range for this project?

**Answer:** As the County/Airport is requesting Statements of Qualification for this project, an estimated budget/value range is unavailable to potential respondents. Consultant(s) will be selected based on qualifications and experience, with fees determined through negotiations following the evaluation of all responses received.

**Question:** Is there a Bidding Construction Timeline for this project?

**Answer:** The timeline for the awarded Engineering Firm for this RFQ will be to have bids in-hand for the construction phase by April 2022.

## Additional Project Information

---

### Landside Road Repairs:

Some the concrete road panels have failed and need repair. We (County/Airport) plan on making selective panel replacements, concentrating on the heavily damaged panels near the Commercial Terminal and along Jerry Ware Drive. The bulk of the road issues are along the same pavement that the tank farm drive is on. The photo on the right is located on Airport 3<sup>rd</sup> Street, which was originally a taxiway to the GA Terminal, when it was the Commercial Terminal. As you can see in the photo, a few of the panels have failed.

We intend to make full depth replacements, addressing any subbase issues and underground drainage lines that may be in the immediate area that have failed.

