



JEFFERSON COUNTY PURCHASING DEPARTMENT
Deborah L. Clark, Purchasing Agent

1149 Pearl Street
1st Floor, Beaumont, TX 77701

OFFICE MAIN: (409) 835-8593
FAX: (409) 835-8456

Addendum to RFQ

RFQ NUMBER: RFQ 22-045/MR
RFQ TITLE: Architect Services for Jefferson County Correctional Facility
RFQ DUE BY: 11:00 am CT, Wednesday, August 31, 2022
ADDENDUM NO.: 1
ISSUED (DATE): August 18, 2022

To RFQ Respondent: This Addendum is an integral part of the RFQ package under consideration by you as a Respondent in connection with the subject matter herein identified. Jefferson County deems all sealed qualifications to have been proffered in recognition and consideration of the entire RFQ Specifications Package – *including all addenda*. For purposes of clarification, **receipt of this present Addendum by a Respondent should be evidenced by returning it (signed) as part of the Respondent's sealed RFQ response submission.** If the RFQ response submission has already been received by the Jefferson County Purchasing Department, Respondent should return this addendum in a separate sealed envelope, clearly marked with the RFQ Title, RFQ Number, and RFQ Opening Date and Time, as stated above.

Reason for Issuance of this Addendum:
Vendor Questions

The information included herein is hereby incorporated into the documents of this present RFQ matter and supersedes any conflicting documents or portion thereof previously issued.

Receipt of this Addendum is hereby acknowledged by the undersigned Respondent:

ATTEST:

Witness

Witness

Approved by _____ Date: _____

Authorized Signature (Respondent)

Title of Person Signing Above

Typed Name of Business or Individual

Address



JEFFERSON COUNTY PURCHASING DEPARTMENT
Deborah L. Clark, Purchasing Agent

**1149 Pearl Street
1st Floor, Beaumont, TX 77701**

**OFFICE MAIN: (409) 835-8593
FAX: (409) 835-8456**

1. Question: Is there an estimated budget available for this project? Or is this information not release?

Answer: This is a request for qualifications only, negotiations for pricing will be with the selected vendor(s) for RFQ 22-045/MR.

2. Is there an anticipated start and completion date for when construction will eventually begin and end?

Answer: Construction for this project is anticipated to begin after October 1, 2022. There is not a projected end date at this time.